INTERLOCAL AGREEMENT REGARDING FREIGHT
CORRIDOR FUNDING

THIS INTERLOCAL AGREEMENT (this “Agreement”) is entered into by and between
the Port of Everett, a port district organized under the laws of the State of Washington
(the "Port") and the City of Everett, a first-class charter city organized under the laws of the
State of Washington (the "City"), for the purposes of formalizing agreements by and
between the Port and the City regarding the construction of 41st Street to W. Marine
View Drive Freight Corridor Improvements along the freight corridor including
West Marine View Drive, Rucker Avenue and 41% within the city limits of the City of

Everett.
RECITALS

A. The Port of Everett has certain facilities along the waterfront area within the City
limits of Everett that are served by the city’s roadway network.

B. Currently, three intersections on the corridor from the Port of Everett on West Marine
View Drive, Rucker Avenue and 41st within the city limits of the City of Everett are
difficult for over-dimensional freight traffic to navigate.

C. West Marine View Drive, a principal arterial (and part of SR 529 in Everett),
connects [-5 with the waterfront and serves as a primary access to the Port's
Deep Water Terminal Area.

D. The Port of Everett has written a funding commitment letter committing $430,000 to
this project that has been part of all successful state and federal grant funding
applications.

E. . The proposed project to be implemented through this Agreement is the
construction of transportation facilities for over-dimensional freight hauling trucks
along the corridor

F. ~ The Port and the City desire, in this Agreement, to identify their respective
responsibilities relating to the construction of the freight corridor transportation
facilities.

CITY



AGREEMENT

FOR GOOD AND VALUABLE CONSIDERATION, the receipt and sufficiency of which
are hereby acknowledged, the parties agree to the following.

1. Project Description. The Port and the City, pursuant to the responsibilities as
described and allocated in this Agreement intend to cooperate and undertake the
construction of the following project:

41st Street to W. Marine View Drive Freight Corridor Improvements: The project constructs
improvements to three major Everett intersections: W. Marine View Dr. & Pacific Ave., Pacific
Ave. & Rucker Ave., and Rucker Ave. & 41st St. The project will redirect truck traffic from the
Port of Everett out of the downtown core to Rucker Avenue and south to the 41st Street single
point urban interchange at Interstate 5. The work will include signal improvements, expanded
turn lanes with improved radii at key intersections, and sidewalk improvements to match the new
street sections.

2. Project Funding. Funding for the construction of the Project shall be provided from
the following sources:

Construction:

Surface Transportation Program Grant $1,207,113
Freight Mobility Strategic Investment Board $400,000
City of Everett funding. $788,394
Port of Everett funding $430.000
Total $2,825,507

In the event that expenditures for the construction of the Project exceed funding committed
from the various funding sources, the Port and the City shall agree to discuss alternative
additional funding sources to complete the Project. Absent a subsequent agreement between
the Port and the City as to alternative additional funding sources to fully fund the Project, the
City shall be responsible for any and all construction expenditures for which the Port did not
expressly agree to pay in excess of the $430,000 funding amount specified for the Port. The City
shall not be liable or responsible to the Port in the event any other agency fails to grant funds
in whole or in part. The costs of the City's engineering, construction inspection, and other
services provided by the City's Engineering and Construction Management Divisions on the
Project are eligible to be paid from Project Funding. To the extent such costs exceed
reimbursement from Project Funding, they shall be a City responsibility unless agreed
otherwise by the City and the Port.




3. Project Design. The City shall prepare the final, detailed design engineering to
City, State, and Federal Highway Administration Standards and specifications
for the Project. The City shall have final design review approval.

4. Public Bid Process. The City shall conduct the public bid process, and
award the construction contract for the Project. Upon receipt of the bids for construction of
the Project from qualified contractors, the City shall consult with the Port to determine
whether there are sufficient funds to construct the Project based on the bids received. In the
event that there are not sufficient funds to go forward with the Project, the City shall reject all
bids. The City shall also provide the Port with a copy of the bid tabulation and shall accept
any Port comments regarding the bids and bidders. If sufficient Project funding is available,
the formal determination as to who shall receive the bid award shall be solely that of the
City. The bid package shall, using the City’s usual contract documents, require the contractor
to indemnify both the City and the Port as well as obtain, and maintain during the Project,
necessary and appropriate insurance coverage with certificates evidencing that coverage which
names both the City and the Port as additional named insureds. After the bid award, the City
will provide the Port upon request with copies of both the indemnification provisions of the
Contract and the certificate(s) of insurance.

5. Construction Administration. The City shall administer the interlocal
undertaking and construction contract for the Project. All costs incurred during construction
(e.g., contract testing, construction engineering, etc.) shall be reimbursed from the project
funding described in Section 2 above. The City will consult with a person designated by the
Port prior to directing the contractor to perform extra work, if advance consultation is
practicable, will not delay the contractor, and is not required by an emergency. Where advance
consultation is not practicable, will delay the contractor, or is required by an emergency, the
City need not consult with the Port prior to directing the contractor to perform extra work.
Prior to executing all change orders, the City will consult with the person designated by the
Port. In order for it to be fully informed, the Port may have a representative attend the
periodic job site meetings between the City and the contractor. Failure to consult with the Port
as provided herein shall not affect the Port's obligations to reimburse the City under this
Agreement, absent prejudice or damage to the Port. The Port shall designate a point of contact
with whom the City should consult regarding performance of the work by the contractor,
including, but not limited to, extra work, differing site conditions, change orders and claims.
In the case of emergency situations, the procedures in the WSDOT LAG Manual will apply.

6. Financial Administration. During construction, the City will invoice the
Port for its share of construction costs. The Port will make payments to the City within thirty
(30) days of receipt of the invoices described above. The City shall not charge the Port for
any engineering design services provided by City employees and costs of preparing grant
applications that are not eligible for reimbursement by the granting agency.




7. Grant Management. The City has lead agency status with respect to
obligating and administering all grant funding.

8. Audits and Inspections. The records and documents with respect to all
matters covered by this Agreement shall be subject to inspection, review or audit by the City or
the Port during the term of this Agreement and for three (3) years after its termination.

9. Property Acquisition. There shall be no property acquired jointly as
a result of this Agreement. Any property acquired during the pendency of this
Agreement by either party shall belong to that respective party.

10. No Third Party Rights. Nothing contained herein is intended to, nor shall
be construed to; create any rights in any party not a signatory to this Agreement, or to form the
basis for any liability on the part of the City or the Port, or their officials, employees, agents or
representatives, to any party not a signatory to this Agreement.

11. Notices. All notices pursuant to this Agreement shall be given in writing and
delivered by U.S. mail or delivered in person to the following:

Port of Everett City of Everett

Attn: John Klekotka, P.E. Attn: Dave Davis, P.E.

Director of Engineering and Planning Public Works Director

P.O. Box 538 3200 Cedar Street

Everett, WA 98206 Everett, WA 98201

12.  Duration. This Agreement shall be in force from the date the parties execute the same and
it shall remain in force until all projects described in Section 1, above have been completed,
inspected and the required post-project completion activities have been concluded.

13. Complete Agreement. This Agreement constitutes the entire agreement of the parties
relating to the subject matter of this Agreement. This Agreement supersedes and replaces all other
written or oral agreements thereto.

14. Amendment. No amendment to this Agreement will be effective unless in writing
and signed by the Mayor of the City and by the authorized representative of the Port.

15. Waiver. No waiver of satisfaction of any condition or nonperformance of an
obligation under this Agreement will be effective unless it is in writing and signed by the party
granting the waiver, and no such waiver will constitute a waiver of satisfaction of any other
condition or nonperformance of any other obligation.

16. Agreement Filing. Upon execution and prior to its entry into force, the Agreement
shall be posted and available, listed by subject, on the respective websites of both the City and the
Port.




WHEREFORE, the Port of Everett and the City of Everett have executed this Agreement on

the dates set forth below.

CITY OF EVERETT

Z«MM

By: ‘R&y Stephanson

Its: Mayo ‘;/
Dated:_# 7' R2®) s
r 1
Approved As To Form:
ity Attorney

Attest:

PORT OF EVERETT

;ZZ, )( ,cfa/z;o&aa-
By:  Les Reardanz o
Its: CEO/Executive Director

Dated: 2/12/)5

Approved As To Form:

(B e

M ot

City Clerk

Port Attorney




EVERETT CITY COUNCIL AGENDA ITEM COVER SHEET == ,)/

PROJECT TITLE:
Interlocal Agreement with the Briefing COUNCIL BILL #
Port of Everett Regarding Proposed Action Originating Department ~ Public Works
Freight Corridor Funding Consent Contact Person Richard Tarry /~
X Action Phone Number 425-257-8922
First Reading FOR AGENDA OF Feb. 25, 2015
Second Reading -
Third Reading
Public Hearing
Budget Advisory Initialed by:
Department Head
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DETAILED SUMMARY STATEMENT:

This interlocal agreement formalizes a funding commitment letter from the Port of Everett to the City
committing $430,000 of port funds to the 41st Street to W. Marine View Drive Freight Corridor
Improvements. This commitment has been a part of all successful state and federal grant funding applications
for the construction of the improvements along the corridor that includes West Marine View Drive, Rucker
Avenue and 41 St. within the city limits. Three intersections on this corridor are difficult for over-
dimensional freight traffic to navigate. The project to be implemented through this agreement improves
transportation facilities for over-dimensional trucks hauling freight along the corridor. The agreement
identifies each agency’s responsibilities relating to the construction of the freight corridor improvements.

RECOMMENDATION (Exact action requested of Council):
Authorize the Mayor to sign the Interlocal Agreement with the Port of Everett regarding Freight Corridor
Funding.



